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WHEREAS, Ellicott Meadows, LLC (the “Developer”) is developing a residential
subdivision know as Orchard Meadows to be located in Ellicott City, Maryland and, in order to
provide water service to the lots, the Developer is designing and constructing the Orchard
Meadows 12-inch Water Main (the “Water Main”) to serve the subdivision; and

WHEREAS, the Developer has requested the County to reimburse the Developer for the
costs of constructing the Water Main and the County has determined the Water Main is a major
facility designated on the Howard County Master Plan for Water and Sewerage, Water or Sewer

Map and shall be sized to accommodate properties outside of the subdivision; and

WHEREAS, the County desires to acquire, maintain, and operate the Water Main as
part of the Howard County Metropolitan District for public water and sewer service; and

WHEREAS, pursuant to Howard County Code Sections 20.611 and 20.613, in-aid-of-
construction charges and ad valorem charges, respectively, are collected on lots within the
Howard County Metropolitan District to finance the acquisition and operation of the County’s

water and sewerage systems; and

WHEREAS, Section 14 of the Amended and Restated Developer Agreement and Right
of Entry for a Major Public Water System (the “Reimbursement Obligation”), a copy of which
is attached hereto as Exhibit A, requires the payment to Developer by the County of funds from
in-aid-of-construction charges and ad valorem charges in a later fiscal year to reimburse the
Developer for the approved costs of constructing the Water Main over a period of ten (10) to
fifteen (15) years and therefore requires County Council approval as a multi-year agreement

pursuant to Section 612 of the Howard County Charter.
NOW, THEREFORE,
Section 1. Be It Enacted by the County Council of Howard County, Maryland that, in

accordance with Section 612 of the Howard County Charter, it approves the Reimbursement

Obligation of the Developer Agreement and Right of Entry for a Major Public Water System
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between Howard County, Maryland and Ellicott Meadows, LLC, in substantially the form
attached as Exhibit A, for a term of 10 years with the option to renew for up to five (5) one -year

renewal terms .

Section 2. And Be It Further Enacted by the County Council of Howard County, Maryland that
the County Executive is hereby authorized to execute the Amended and Restated Developer
Agreement and Right of Entry for a Major Public Water System for such term in the name of
and on behalf of the County.

Section 3. And Be It Further Enacted by the County Council of Howard County, Maryland that
the County Executive, prior to execution and delivery of the Developer Agreement and Right of
Entry for a Major Public Water System, may make such changes or modifications to the
Agreement as he deems appropriate in order to accomplish the purpose of the transactions
authorized by this Act, provided that such changes or modifications shall be within the scope of
the transactions authorized by this Act; and the execution of the Agreement by the County
Executive shall be conclusive evidence of the approval by the County Executive of all changes or
modifications to the Agreement, and the Agreement shall thereupon become binding upon the

County in accordance with its terms.

Section 4. And Be It Further Enacted by the County Council of Howard County, Maryland that

this Act shall be effective immediately upon its enactment.



Major Water Facilities
WIS Agreement No. 14-4711-DMW

AMENDED AND RESTATED DEVELOPER AGREEMENT AND RIGHT OF ENTRY
MAJOR PUBLIC WATER SYSTEM
HOWARD COUNTY, MARYLAND

THIS AMENDED AND RESTATED DEVELOPER AGREEMENT AND RIGHT

OF ENTRY FOR A MAJOR PUBLIC WATER SYSTEM (the “Agreement”) is made this

day of , , by and between ELLICOTT MEADOWS, LLC

(“Developer”) a Maryland limited liability company, and HOWARD COUNTY,
MARYLAND (“County”) a body corporate and politic.

WHEREAS, Developer is the fee simple owner of certain real property located in
the Second Election District of Howard County, Maryland and described in a Deed
dated October 31, 2011, and recorded among the Land Records of Howard County,
Maryland (the “Land Records”), at Liber 13551, folio 244.

WHEREAS, Developer has undertaken to subdivide the Property by Final Plan
Number F-11-087 titled “Orchard Meadows, Parcels D1, D2, D3, A Resubdivision of

Hoenes Property, Parcel D, Plat No. 9419” dated (the “Plat”) which
plat has been recorded among the Land Records upon the execution of this Agreement
as Plat Numbers thru on (the "Subdivision").

The Property is located within the Howard County Metropolitan District for pubic water
and sewer service.

WHEREAS, the development of the Property requires Developer to design and
construct the Orchard Meadows 12-inch Water Main to serve the Project, the remainder
of the Property, and the surrounding area, as shown on Exhibit A, the Orchard
Meadows Service Area (the “Service Area”).

WHEREAS, in order to connect the Subdivision to the public water system and in
accordance with the Howard County Code's requirements for a subdivision of land,
Developer is required to construct the Orchard Meadows 12-inch Water Main to serve
the Subdivision, the remainder of the Property, and the surrounding area, at its expense
and in a timely manner in compliance with the provisions of the Howard County Code
and the Howard County Design Manual. The work includes all labor, equipment and
materials necessary to construct, complete in place, the Orchard Meadows 12-inch
Water Main and all appurtenances as specified in the approved construction drawings
and Special Provisions and Technical Specifications dated , for
Contract No. 14-4711-D (the “Project”).

WHEREAS, Developer and the County entered into a Developer Agreement and
Right of Entry dated December __ , 2011 (the “Original Agreement”) and the parties
now desire to enter into this Agreement to amend and restate the Original Agreement to
evidence the Reimbursement (as defined herein) to the Developer in accordance with
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Section 14 hereof and authorized by the County Council of Howard County in Council
Bill No. -

NOW, THEREFORE, in accordance with Section 16.130 and 16.156(k) of the
Howard County Code and in consideration of the foregoing recitals which are
incorporated herein and the covenants and agreements, hereinafter expressed,
Developer and County agree Developer shall construct the Project as defined herein in
accordance with the following terms and conditions:

SECTION 1: DEFINITIONS

The capitalized terms used in this Agreement shall have the meanings set forth
in this Section 1 or in the recitals immediately preceding this Section 1.

Agreement — means this Developer Agreement and Right of Entry Major Water
System by and between County and Developer for Developer’s design and construction
of the 12-inch water system for the Property as required by the Code and which shall be
recorded among the Land Records.

Approved Plans and Specifications — means the construction and technical
drawings and the technical specifications titled “Orchard Meadows, Contract No. 14-
4711-D” received by the Department of Planning and Zoning on November 3, 2011,
which have been prepared in accordance with the Design Manual and the Code and
which have been approved by County for the construction of the Public Improvements in
accordance with this Agreement, as amended from time to time. The Approved Plans
and Specifications are hereby incorporated into this Agreement by this reference.

CID — means the Construction Inspection Division of County’s Bureau of
Engineering, Department of Public Works.

Code — means the Howard County Code, as amended.

County — means Howard County, Maryland, a body corporate and politic and its
successors and assigns.

Design Manual — means the Howard County Design Manual Volumes | through
IV, as amended.

Developer — means Ellicott Meadows, LLC, a limited liability company, formed
under the laws of the state of Maryland, and duly authorized to conduct business in the
state of Maryland and in good standing with the Maryland State Department of
Assessments and Taxation, and its successors and assigns.
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Developer’s Engineer — means KCI Technologies, a duly licensed engineering
firm in accordance with the laws of Maryland and in good standing with the State
Department of Assessments and Taxation, and its successors and assigns, engaged by
Developer to prepare the Approved Plans and Specifications for the Project.

Director — mean the Director of the County’s Department of Public Works.
DPW — means the County’s Department of Public Works.

Final Acceptance of the Project - means the date the Director executes the
Final Inspection for Water and Sewer Acceptance form in accordance with this
Agreement.

Financial Security — means the required monetary obligation provided by
Developer to ensure the completion and operation of the Project as set forth in this
Agreement, which shall be in the form of (i) cash, (ii) a bond issued by a bonding
company authorized to do business by the Maryland Surety Association, or (iii) a letter
of credit from a bank conducting business in Maryland, as agreed upon by Developer
and County. If the Financial Security is cash, the check shall be made to the order of
“‘Howard County Director of Finance” and deposited into a non-interest bearing account
by County. If the Financial Security is either a bond or letter of credit, it shall be kept on
file in the Real Estate Services Division of DPW. County reserves the right to reject
bonds or letters of credit which are not issued by companies which do not meet the
foregoing County standards.

Land Records — means the Land Records of Howard County, Maryland.

Maximum Reimbursement — means the reimbursement to the Developer
equaling the Developer’s actual construction costs of the Project determined in
accordance with Section 12.1 of this Agreement and which shall be paid to the
Developer from the in-aid-of-construction charges and ad valorem charges collected by
the County for properties located in the Reimbursement Service Area.

Project — means Developer's design and construction of the Public
Improvements for the Property at its expense. The Project shall be designed in
accordance with the Code and the Design Manual and constructed by Developer in a
timely manner in accordance with the Approved Plans and Specifications.

Public Improvements — means the 12-inch water main to be constructed in
accordance with this Agreement.

Reimbursement Service Area — means the lots within the Subdivision and the

lots which are within the geographic area served by the Orchard Meadows 12 inch
Water Main as shown on Exhibit B and listed by tax account number.
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Regulations — means the Howard County, Maryland Subdivision and Land
Development Regulations, as amended.

Site Development Plan (SDP) — means the Site Development Plan (SDP-11-
052) designated by the Howard County Department of Planning and Zoning for the
development of the Property and titled “Orchard Meadows, Parcels D-1, D-2, D-3"and
signed by, the Director of Planning and Zoning. A copy of the Site Development Plan
shall be kept on file by County and is incorporated herein by reference. All construction
shall also be in accordance with the approved Site Development Plan and shall further
conform with the Design Manual except to the extent that the Approved Plans and
Specifications vary from the Design Manual, in which event the Special Provisions of
the Approved Plans and Specifications shall be deemed controlling.

Subdivision — means the plat of final subdivision for the Property designated by
the Howard County Department of Planning and Zoning as Plan Number F-11-087and
titled “Orchard Meadows, Parcels D1, D2, D3, A Resubdivision of Hoenes Property,
Parcel D, Plat No. 9419” which plat shall be recorded among the Land Records upon
the execution of this Agreement and the plat’s approval and signature by County. The
plats for the Subdivision are hereby incorporated herein by this reference.

SECTION 2: DESIGN OF THE PROJECT

2.1. Plans. Developer has engaged Developer's Engineer to prepare the
Approved Plans and Specifications for the Project.

2.2. Reuvisions. Developer shall cause the Developer's Engineer to prepare, in
accordance with the Howard County Code and the Howard County Design Manual, the
construction drawings and Special Provisions and Technical Specifications for the 12
inch water main to serve the Property and the surrounding areas, which shall be
submitted to the County for its approval. The County shall review the construction
drawings and Special Provisions and Technical Specifications and the Developer shall
cause Developer’s Engineer to make any required changes to the Approved Plans and
Specifications for the Project as the construction of the Project progresses. The
Project’s construction drawings and the Special Provisions and Technical Specifications
received by the Department of Planning and Zoning on November 3, 2011, which have
been approved by the County are “Approved Plans and Specifications.”

2.3. Certification. The Developer shall require the Developer's Engineer to
provide the County with as-built drawings upon the completion of the Project. The
County shall retain the original copy of the Approved Plans and Specifications.

2.4. Developer's Engineer. Developer shall require Developer's Engineer to
complete shop drawing review and coordination, attend progress and start-up meetings,
respond to requests for interpretation and during the construction of the Project certify
Project's construction. Developer shall engage an engineer to stake-out the Project.
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SECTION 3: FINANCIAL SECURITY

3.1. Performance Financial Security. Pursuant to the Code and the terms of
this Agreement, Developer has delivered to County Financial Security in the amount of
Eighty-six Thousand Seven Hundred Sixty-six Dollars ($86,766.00), which is equal
to is equal to 100% of the estimated cost of construction of the Project and which
guarantees completion of the Project in a timely and satisfactory manner in accordance
with the terms and conditions of this Agreement.

3.2. Payment Financial Security. Pursuant to the Code, Developer has
delivered to County, Financial Security in the amount of Forty-three Thousand Three
Hundred Eighty-three Dollars ($43,383.00), which is equal to 50% of the estimated
cost of construction of the Project and which guarantees the payment of debts owed for
the labor and materials used in the construction of the Project required under the terms
and provisions of this Agreement.

3.3. Maintenance Financial Security. Prior to the Final Acceptance of the
Project and in accordance with Section 9, Developer shall provide the Maintenance
Financial Security in the amount of Eight Thousand Six Hundred Seventy-seven
Dollars ($8,677.00), which is equal to ten percent (10%) of the original amount of the
Performance Financial Security.

SECTION 4: CONSTRUCTION OF PROJECT

4.1. Construction and Completion Date. Developer, at its sole cost and
expense, shall construct the Project in accordance with the Approved Plans and
Specifications. Developer shall obtain all permits and approvals which are required for
the construction of the Project. Developer shall provide all labor, materials and
equipment necessary to complete the construction of the Project in a timely manner no
later than three (3) years of the date of execution of the Original Agreement (the
“Completion Date”).

4.2. Notice to Proceed, Commencement of Construction, and Red-line
Approval. Developer agrees that the construction of the Project covered by this
Agreement shall not begin until the Developer receives the notice to proceed letter.
Developer shall notify CID of the proposed commencement date by Developer and
arrange for and coordinate the inspection services with CID at least two (2) weeks prior
to the proposed commencement date. Construction of the Project may commence at
any time after CID issues the notice to proceed letter to Developer. Developer shall
request County’s red-line approval of any proposed change to or deviation from the
Approved Plans and Specifications. Developer shall not proceed with any construction
that is not on the Approved Plans and Specifications as amended by any red-line
change from time to time. Work shall be continuously performed until final acceptance,
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as specified in the Approved Plans, Special Provisions and Technical Specifications,
from the notice to proceed with the Project.

4.3. Compliance with Design Manual. The construction of the Project shall be
conducted in accordance with the standards of the Design Manual unless otherwise
specified on the Approved Plans and Specifications. It is understood and agreed that
Developer is responsible for all land development operations on the Property.
Developer may construct other required improvements in conjunction with the
construction of the Project; all work shall be performed and completed in accordance
with the appropriate standards, plans and specifications. However, in accordance with
Maryland Department of the Environment Article 9-512(b), a building permit may not be
issued unless the water and sewerage system is constructed and is adequate to serve
the proposed construction.

4.4. Damage During Construction. The Developer shall be required to repair
damage to any County facilities and improvements at its own expense if, as a result of
grading or construction activities, these facilities have been damaged by the Developer,
builder, contractor, subcontractors, material suppliers or any other agents of the
Developer. If in the judgment of the County the damage presents an imminent threat to
the public health, safety or welfare, the Developer shall repair the damage immediately
upon the request of the County. If Developer fails to make such repair, County shall
have the right to (i) enter the Property, repair the damage, and recover the cost of the
repair from Developer, including but not limited to court costs, reasonable attorneys’
fees and direct administrative and overhead costs, (i) pursue a default under this
Agreement, or (iii) pursue any other remedy available to County, at law or in equity.

SECTION 5: DEEDS OF EASEMENT, FEE SIMPLE GRANTS
AND RIGHT OF ENTRY

Developer shall deliver to County at the time of execution of this Agreement,
without any cost or expense to County, the executed deeds of easement and fee simple
deeds to the County for the Associated Improvements, and any lots designated as open
space pursuant to Section 16.121 of the Code which deeds to the County shall be
recorded by County in the Land Records at the time of or after recordation of the
Subdivision’s final plat. Recordation of the Deeds of Easement and Deed shall not
constitute acceptance of the Project by County. Developer, and its successors and
assigns, shall have the right to enter upon the dedicated easement areas and fee
simple areas during the term of this Agreement for the purpose of constructing the
Project. Pursuant to the Code, Developer is required to ensure the satisfactory
condition of all lots designated as open space prior to the release of the Performance
Financial Security. Any encroachments to the easements and open space lots
dedicated to County shall be resolved by Developer, at its expense, prior to the Final
Acceptance of the Project. Developer hereby grant County, and its successors and
assigns, a right of entry through the Property to inspect, and if necessary, construct,
repair, and replace the Public Improvements, the Associated Improvements, and the
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Private Improvements. If there is no default by Developer under this Agreement, the
foregoing rights of entry shall terminate upon the date the Maintenance Financial
Security herein is released.

SECTION 6: INDEMNIFICATION AND INSURANCE

6.1. Indemnification. Developer covenant(s) to indemnify, defend and hold
harmless County, its officials, agents, employees, contractors, invitees, licensees,
successors and assigns against and with respect to all losses, damages, suits, claims,
judgments and expenses whatsoever (collectively the "Losses"), including, without
limitation, costs of investigation, litigation and reasonable attorney's fees, arising directly
or indirectly from performance by Developer or Developer's agents, employees,
contractors, subcontractors, material suppliers, or builders or otherwise arising directly
or indirectly from the work to be performed under this Agreement, regardless of whether
the Losses are sustained by County directly, or by its officials, agents, employees,
contractors, invitees, licensees, successors and assigns, except only when the Losses
are solely attributable to and proximately caused by the sole negligence or the willful,
malicious, or wanton misconduct of County or its officials, agents, employees or
contractors. The foregoing shall apply, without limitation, to Losses of all types
including destruction or degradation of the environment, including, without limitation,
land, air, water, wildlife or vegetation, and all costs, fines, penalties, and other expenses
related to the abatement of the destruction or degradation of the environment. This
indemnification is not to be deemed as a waiver of any immunity that may exist in any
action against County. Developer bears the risk of loss of all material, equipment,
property, or work to be provided by Developer under this Agreement until Final
Acceptance of the Project. Until that time, Developer or Developer’s contractor will
replace, at Developer's expense, all material, equipment, property, or work damaged or
destroyed by any cause whatsoever. This indemnification shall terminate, if there is no
default under this Agreement, upon the release of all Financial Security provided to County
pursuant to this Agreement.

6.2. Insurance. The insurance which shall be obtained and maintained during
this Agreement is as follows:

6.2.1. Developer shall, if Developer has employees, maintain and require
all of its contractors and subcontractors performing work under this Agreement to
maintain Worker's Compensation Insurance with limits of coverage as follows:
Coverage A: Statutory, covering Maryland jurisdiction and Coverage B: $100,000.00.

6.2.2. Developer shall maintain and require all of its contractors and
subcontractors performing work under this Agreement to maintain Commercial General
Liability Insurance issued by a company licensed to do business in the state of
Maryland and having an AM Best rating of B+ or better with limits of $5,000,000.00 per
occurrence, covering bodily injury or property damage, and naming “Howard County,
Maryland” as an additional insured.
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6.2.3. Developer's Engineer shall maintain Professional Liability/Errors
and Omissions Insurance issued by a company licensed to do business in the state of
Maryland and having an AM Best rating of B+ or better with limits of $1,000,000.00 per
claim, covering incidents occurring or claims made for a period of three (3) years after
the Final Acceptance of the Project.

6.2.4. Developer shall indemnify County for any uninsured losses relating
to the construction of the Project under this Agreement. Evidence of the required
insurance shall be provided to County upon the execution of this Agreement and later
upon request by County.

6.3. Safety. Developer shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the completion of
Developer's obligations under this Agreement. Developer shall comply, and shall
secure compliance by Developer's agents, employees, contractors, subcontractors,
material suppliers, or builders with all federal, state, and local health and safety laws
and regulations. If, at any time, or from time to time, work is not conducted on the site,
Developer shall take appropriate safety measures to secure the site. Developer shall
report to County any governmental inspections or inquiries at the job site. The reason
for the inspection and the results of the inspection shall be shared with County as soon
as possible but no later than the next business day. County reserves the right to audit
Developer's safety related records at any time.

SECTION 7: INSPECTION

7.1. County Inspections. The County will inspect all phases of construction of the
Project to the extent it deems necessary to satisfy itself that the construction is
performed in accordance with the Approved Plans and Specifications, the Plat, the SDP
and the Design Manual. Developer and Developer's employees, contractors,
subcontractors, and builders shall cooperate with County in the conduct of such
inspections. The County agrees to advise Developer of any deficiencies noted during
the inspections. The Developer shall promptly take the necessary actions to correct the
noted deficiencies.

7.2. Construction Inspection Services. Construction inspection services will be
required on a full-time basis during the construction of the Project. The estimated cost
of the inspection services during construction of the Project is assessed to the
Developer prior to the execution of this Agreement. Should additional funds be required
to pay for the cost of construction inspection services, the Developer will be notified of
the additional construction inspection costs required to continue inspection services
through the completion of the Project. If the Developer shall fail to pay the additional
costs of construction inspection services within two (2) working days after notification by
the County, then the County shall issue a stop work order on the Project. If the actual
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cost of the construction inspection services for the Project is less than the estimated
construction inspection costs, the difference shall be returned to the Developer.

7.3. County Approval. Any and all changes and/or deviations from the
Approved Plans and Specifications must be approved in writing by County prior to
implementation.

7.4. Developer Responsible for Development. It is understood and agreed that
Developer is responsible for all construction and development operations on the
Property. Developer may construct other required improvements in conjunction with the
construction of the Project and all work shall be performed and completed in
accordance with the appropriate standards and Approved Plans and Specifications.

7.5. Developer Request Final Inspection. Upon completion of the Public
Improvements, Developer shall notify County thereof and County will promptly
thereafter make an inspection of the construction and advise Developer of its approval
or of any deficiencies.

SECTION 8: FINAL APPROVAL, DEDICATION,
AND FINAL ACCEPTANCE OF THE PROJECT

8.1. Conditions for Final Acceptance of the Project. The County agrees that
upon completion of the Project in accordance with the Approved Plans and
Specifications, the Project may be accepted by the County only if the following
requirements have been met:

8.1.1 The County shall have received a Maintenance and Repair
Financial Security executed by Developer in accordance with the Agreement.

8.1.2. Developer and Developer’s contractors shall each have provided to
CID a notarized affidavit which certifies that all contractors, subcontractors and
materials suppliers have been paid in full for all work satisfactorily completed and
materials furnished with respect to the Project at the time of the Final Inspection;

8.1.3. The County shall have received a notarized waiver of lien executed
by each contractor, subcontractor and materials supplier dated as of the Final
Inspection;

8.1.4. Developer shall have reimbursed the County for all costs
associated with repairs undertaken by the County pursuant to this Agreement;

8.1.5. The County shall have confirmed that the interior and exterior
condition of the station are restored to a good condition; and
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8.1.6. The Final Inspection is conducted by CID and CID is satisfied with
the Project as constructed, Developer's Engineer has certified, and CID concurs, that
the Project is completed in accordance with the Approved Plans and Specifications, as
amended by all County approved modifications.

8.2. Final Acceptance of the Project. Final Acceptance of the Project occurs on
the date which the Director executes the Final Inspection for Water and Sewer
Acceptance form.

8.3. Final Acceptance of the Project by County. Upon the Acceptance of the
Project under this Agreement and the posting of the Maintenance and Repair Financial
security to secure Developer’s warranty required under this Agreement, the Developer
shall be released from any further obligations under the Performance Financial security.
Notwithstanding the release of the Performance Financial Security, Developer shall be
responsible for (i) Developer's warranty under Section 9 and Maintenance Financial
Security, and (ii) Developer’s obligations with respect to the Payment Financial Security
in Section 11 of this Agreement.

8.4. Ownership of the Project. Developer agrees that upon Final Acceptance
of the Project by the County, title to the Project under this Agreement shall be vested in
Howard County, Maryland.

8.5. Notice to Claimants. Within four weeks of the date of Final Acceptance of
the Project, Developer, at its expense, shall publish in a newspaper of general
circulation in Howard County, a notice to contractors, subcontractors, and materials
suppliers that claims under the Payment Financial Security must be filed with County
within ninety (90) days of Final Acceptance of the Project.

SECTION 9. WARRANTY, MAINTENANCE AND REPAIR FINANCIAL SECURITY

9.1. Developer's Warranty. Developer warrants to the County that the
completed Project: (a) shall be constructed and installed in accordance with the
Approved Plans and Specifications; (b) shall be free from any defects in materials
and/or workmanship; and (c) shall be free from any damage which occurs subsequent
to Final Acceptance of the Project by the County and which results from the Developer's
activities in constructing the improvements.

9.2. Damage to Project by Developer. If, following Final Acceptance of the
Project by the County, any work covered by this Agreement is defective in materials
and/or workmanship or is damaged as a result of the Developer's activities in
completing the public improvements serving the Subdivision, or is otherwise not in
conformity with the Approved Plans and Specifications, the Developer shall promptly
and faithfully repair and correct such damage, non-conformity or defects.
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9.3. Maintenance and Repair Financial Security. Developer further agrees to
furnish an irrevocable maintenance and repair financial security in a form acceptable to
the County (the "Maintenance and Repair Financial Security”) guarantying Developer’s
obligation to complete and repair and correct any damage, defects in materials and/or
workmanship, or non-conformity as provided above. The Maintenance and Repair
Financial Security shall be in the amount of Eight Thousand Six Hundred Seventy-
seven Dollars ($8,677.00), which is equal to ten percent (10%) of the original amount of
the Performance Financial Security. The Developer's obligation under the Maintenance
and Repair Financial security shall remain in full force and effect until the later of: (a) the
first anniversary of Acceptance of the Project, or (b) the date of the satisfactory
correction and repair of any damage, defects, and non-conformities identified within the
year commencing on the date of Acceptance of the Project.

SECTION 10: HOUSE CONNECTIONS AND WATER METERS

10.1. Application for House Connections. At the time Developer applies for
permits for house connections, Developer shall provide DPW, the Department of
Inspections, Licenses and Permits, and Department of Finance the Agreement Number
assigned to this Agreement.

10.2. Water Meters. County shall install one inch (1”) size water meters at a flat
fee to Developer or Developer’'s builder based on actual cost to County for such
installation. The flat fee shall be computed based on the prevailing costs to County for
meters, accessories, equipment and labor costs plus overhead charges. Water meters
larger than one inch (1”) size shall be installed by County pursuant to a separate
agreement to be prepared by DPW based upon cost estimates approved by the Bureau
of Utilities. No meters shall be installed until satisfaction of conditions for connection to
the public water and/or sewer facilities set forth in this Agreement.

10.3. Payment of Charges. Developer shall pay all meter setting charges, water
and sewer service charges, front-foot benefit assessment charges, in-aid-of-
construction charges, and ad valorem charges with respect to the Property.

SECTION 11: FIRE HYDRANTS

11. Developer may furnish all fire hydrants to be used in the installation of the
public improvements provided that such are approved by DPW.

SECTION 12: DEFAULTS AND REMEDIES

12.1. Default by Developer. Developer shall be deemed to be in default under
the terms and provisions of this Agreement under the following conditions:

12.1.1. Developer fails to construct the Project in a timely manner; or
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12.1.2. Developer fails to construct the Project in accordance with the
Approved Plans and Specifications; or

12.1.3. Developer fails to take appropriate action within thirty (30) days
after notification by the County of unsatisfactory progress in constructing the required
Project; and thereafter Developer fails to maintain satisfactory progress in construction
of said improvements; or

12.1.4. Developer fails to commence appropriate and effective corrective
action within thirty (30) days after notification by the County of non-compliance with
specified engineering requirements during the construction of the Project; and thereafter
Developer fails to diligently pursue and complete such corrective action.

12.1.5. Developer fails to commence appropriate and effective corrective
action within fifteen (15) days after written notification by the County under Section 4.4
hereof to repair damage to County property.

12.2. County’s Rights upon Default. In the event of any default by Developer in
its performance of this Agreement, the County shall have the right to enforce this
Agreement, as provided by law, shall give Developer written notice of said default, and
shall have the following rights which may be exercised cumulatively:

12.2.1. If a bond has been provided as Performance Financial Security,
written notice of said default shall be given to the bonding company issuing the
Performance Financial Security, requiring the company to acknowledge receipt of the
County’s demand and to elect, in writing and within forty-five (45) days, to either:

(a) Complete the Project in accordance with the Approved Plans
and Specifications by the date determined by County; or

(b) Pay to County the penal sum of the bond.

12.2.2. If a check or irrevocable letter of credit has been provided as
Performance Financial Security, County has the right to draw upon the Performance
Financial Security to guarantee Developer’s obligation under this Agreement. The sum
or sums withdrawn by County pursuant to the Performance Financial Security shall be
retained and used by County for the costs and expenses to County arising out of the
failure of Developer to complete the Project as required by the terms of this Agreement,
which expenses shall include, but not be limited to, costs for engineering, inspection,
reasonable overhead and administrative as well as direct construction expenses.

12.2.3. The right to withhold or suspend building permits, temporary use

and occupancy permits and/or final use and occupancy permits for structures within the
service area of the Project until such time as the default has been cured,;
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12.2.4. The right to recover from the Developer all such additional costs
as may be incurred by the County in order to complete the Project in accordance with
the Approved Plans and Specifications.

SECTION 13: CLAIMS UNDER PAYMENT FINANCIAL SECURITY

13.1. Claimant. Any person who has not been paid for work done or materials
provided for the construction of the Project (a “Claimant”) may seek payment under the
Payment Financial Security in accordance with this Section 13. Upon request by such

person, County will provide a copy of this Agreement.

13.2. Bonds. If the Payment Financial Security is a bond, the person seeking
payment under the Payment Financial Security shall provide information directly to the
bonding company.

13.3. Letter of Credit or Check. If the Payment Financial Security is either a
letter of credit or check, the Claimant shall proceed as follows:

13.3.1. The Claimant shall submit to County within ninety (90) days of
Final Acceptance of the Project (the “Claim Notice Date”) an affidavit executed by the
Claimant under penalties of perjury, stating: (a) the Claimant has not been paid in full
for work done or materials provided for or about the construction and installation of the
Project; (b) the Claimant has given Developer a written notice of its intention to (i) claim
a lien under Sections 9-101 et seq. of the Real Property Article of the Annotated Code
of Maryland (the "Mechanics' Lien Statute"), or (ii) file a suit or a petition pursuant to the
Mechanics' Lien Statute or other applicable law within the period of time permitted by
such statute or law for the giving of such notice or filing of such suit or petition and is
diligently pursuing its claim under such law or statute; and (c) the amount of the Claim
which is the subject of such suit or petition.

13.3.2. A Claimant obtaining either (a) a final judgment awarding payment
to the Claimant for a debt owed for work done or materials provided for the construction
of the Project, or (b) a final order establishing a mechanics' lien for work done or
materials provided for the construction of the Project, may request payment from
County under the Payment Financial Security in the amount of the judgment or lien plus
accrued judgment interest thereon from the date of such judgment or order.

13.3.3. On or before one year of the Claim Notice Date, the Claimant shall
provide County with the following documents (copies of each of which shall be provided
to Developer) (collectively the “Claim”):

13.3.3.1. A formal request for payment, in the form of an affidavit
executed by the Claimant under penalties of perjury, setting forth (a) the Claimant’'s
name and address; (b) the date of and the amount of the judgment or order and of any
judgment interest; (c) a statement that judgment or order (i) was not appealed and is
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final with all applicable appeal times expired, and (ii) has not been satisfied within thirty
(30) days after the entry of such final judgment or order and the amount that remains
unpaid as of the date of the affidavit; and (d) a request that County withdraw under the
Payment Financial Security the amount of the unpaid judgment or order (plus any
judgment interest) and pay over the amount so withdrawn to the Claimant.

13.3.3.2. A true test copy of such final order or judgment.

13.3.3.3. Satisfactory evidence that such judgment or order
constitutes a final judgment or order pursuant to the Mechanics' Lien Statute or other
applicable law, and that all applicable appeal times have expired.

13.3.4. Upon receipt of the Claim from the Claimant, County shall be
entitled to withdraw under the Payment Financial Security the amount of the unpaid
award in such judgment or order together with any judgment interest if so requested,
and pay over the amount to the Claimant the proceeds of the Payment Financial
Security in full or partial satisfaction of such judgment or order. County shall promptly
notify Developer whenever it takes any such action.

13.4. Extension of Payment Financial Security. In the event that County
receives notice from a Claimant by the Claim Notice Date and if at any time thereafter
the Payment Financial Security will, in County's judgment, expire or be terminated
before the pending claim has been paid, dismissed or otherwise satisfied, County shall
be entitled to require Developer to extend or replace the Payment Financial Security, as
County deems necessary. Developer's failure to extend or replace the Payment
Financial Security when requested by County shall entitle County to withdraw the funds
then available under the Payment Financial Security in an amount sufficient to pay all
pending claims and place the withdrawn funds in an escrow account for the benefit of
any Claimant who has given notice of a pending claim.

13.5. Release of Payment Financial Security. County will release the Payment
Financial Security and will not require that the Payment Financial Security be extended
for a period beyond the original or any future expiration date if all of the following
conditions are satisfied:

13.5.1. The Final Acceptance of the Project by County pursuant to Section
8 of this Agreement.

13.5.2. Developer has published a notice to contractors, subcontractors

and material suppliers to file claims for payment on or before the Claim Notice Date as
provided in Section 8.6 of this Agreement.

13.5.3. At least one hundred twenty (120) days have passed since the
Final Acceptance of the Project.
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13.5.4. County has not received notice of any claim prior to the Claim
Notice Date or, if notice has been received, County has paid all Claims and Judgment
Interest, if any.

13.5.5. Upon the request of Developer, if all of the above conditions are
satisfied, County will notify Developer that County will release the Payment Financial
Security.

13.5.6. County's right to withdraw under the Payment Financial Security
shall not be extinguished or otherwise affected by any foreclosure under a deed of trust,
mortgage, or other similar instrument on all or any portion of the Property.

14. REIMBURSEMENT FOR MAJOR PUBLIC WATER FACILITIES.

14.1 Maximum Reimbursement. County desires to acquire the Project
constructed under this Agreement and the Developer has requested the County to
reimburse the Developer up to one hundred percent (100%) of the actual construction
costs of the Project as approved by the Department, excluding the costs of (i) rights-of-
way acquisition, (ii) house connections, (iii) engineering, and (iv) County’s review and
inspection fees (the “Maximum Reimbursement”). Upon the County’s acceptance of the
Project in accordance with this Agreement, Developer shall submit copies of the
Developer’s paid invoices for the Project to evidence the actual costs of constructing the
Project. This Agreement shall be amended to reflect the Maximum Reimbursement and
the County’s fee for preparing the amendment shall be paid by the Developer.

14.2 Source of Funds for Reimbursement. The County’s obligation to reimburse
the Developer is limited to the sum of the (i) water in-aid-of-construction charge
applicable for a commercial water meter and (ii) ninety percent (90%) of the ad-valorem
charges, levied upon and collected from lots within the Reimbursement Service Area
and which have connected to the Project during the ten (10) year period commencing
on the date of this Agreement. The in-aid-of-construction charges are defined in
Section 20.611 of the Code and the ad valorem charges are defined in Section 20.613
of the Code. If six (6) months prior to the end of the tenth year (or a renewal year, as the
case may be) the Developer has not received reimbursements equaling the Maximum
Reimbursement, the Developer may request a renewal of this Agreement for one
additional year and up to a maximum of five (5) renewals may be agreed upon by the
County and Developer. Upon any such renewal, this Agreement shall be amended and
the County’s fee for preparing the amendment shall be paid by the Developer.

14.3 Developer's Request for Reimbursement. After the County’s acceptance
of the Project, the Developer may request a reimbursement. Developer shall submit
Contractor’'s Monthly Application and Certificate for Payment, AIA Document G702 or
similar, Exhibit C attached hereto and made a part hereof, to the County for the Project
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for approval to evidence and document the actual costs of constructing the Project up to
the Maximum Reimbursement.

14.4 Payment of Reimbursement. On or before July 31 of each year, County
shall compute the amount of the water in-aid-of-construction charges collected and
ninety percent (90%) of the ad-valorem charges collected for each lot connecting to the
Project within the Reimbursement Service Area during the prior fiscal year. To the
extent the Developer has not received the Maximum Reimbursement, the amount of the
water in-aid-of-construction charges collected and ninety percent (90%) of the ad-
valorem charges collected on such lots shall be remitted to the Developer at the
address set forth in Section 15.8 hereof.

14.5 Termination of Reimbursement Obligation. Upon the earlier to occur of (i)
payment of the Maximum Reimbursement or (ii) the expiration of the term of this
Agreement, this Agreement shall terminate and the County shall have no authority to
pay a Reimbursement to the Developer.

SECTION 15: GENERAL PROVISIONS

15.1. Waiver. Developer agrees to waive all right of appeal as to the issue of
the necessity and requirement for construction or maintenance of the Project shown and
described on the Approved Plans and Specifications.

15.2. Issuance of Building Permits. The issuance of building permits pursuant to
this Agreement is subject to possible interruption or suspension by reason of State and
Federal action, such as a moratorium imposed for environmental or health reasons, and
the time within which the Project is to be constructed hereunder shall be extended by
the length of any such interruption, suspension or moratorium.

15.3. Public Water and Sewer Capacity. The parties acknowledge that the
execution of this Agreement does not grant or create in any manner a vested right to
gain access to public water and/or sewer facilities, said right being solely provided
under Section 18.122B of the Code. The parties further acknowledge that public water
and/or sewer capacity to be created by expansion of current facilities, or construction of
new facilities, is contingent on the availability of State and Federal funds for Water and
Sewer Capital Programs. The parties agree that County shall not have any liability or
any responsibility to provide allocations due to the inability of County to obtain
necessary Federal or State funds or to acquire, in a reasonable time, easements
necessary for construction of water and/or sewer projects or for Federal or State action,
including operational moratoria, which may suspend, delay, or otherwise affect the
allocation. It is understood that an allocation of capacity is not assignable or
transferable from one development or section of a development to another except as
provided in Section 18.122B of the Code. Developer hereby acknowledges that the
conditions imposed in this section are established by Section 18.122B of the Code.
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15.4. Force Majeure. In the event Developer is delayed or prevented from
commencing construction of the Project provided by this Agreement within the period
hereinabove specified by reason of war, riot, insurrection, strikes, epidemics,
earthquakes, tornadoes, floods, explosions, governmental restraints, restrictions or
limitations, or the unavailability of materials due to strikes or for any other reasonable
delays (collectively “Force Majeure"), the performance required of Developer shall be
excused for as long as such event of Force Majeure shall continue and the period of
time specified herein for performance by the Developer shall be automatically extended
by the number of days during which performance was precluded by the continuance of
such event of Force Majeure.

15.5. No Use and Occupancy. No Certificate of Occupancy for any
improvements within the property shown and described on the Approved Plans and
Specifications shall be issued without the prior approval by the County of the adequacy
of access, drainage and other essential public improvements pertinent to the property
being certified, and compliance with all other applicable requirements of the building
code.

15.6. Payment of Assessments and Charges. Nothing herein shall be construed
as relieving Developer from the payment of all meter setting charges, water and/or
sewer charges, front foot benefit assessment, in-aid-of-construction assessment, ad
valorem taxes, supplemental in-aid-of-construction assessments (where applicable)
and/or supplemental ad valorem taxes (where applicable), nor shall Developer be
entitled to any set off on this account.

15.7. Assignment. Any assignment or pledge of this Agreement must be
assented to, in writing, by the County prior to such assignment or pledge; otherwise,
said assignment or pledge shall be invalid.

15.8. Notice. All correspondence regarding this Agreement and the work to be
performed hereunder shall be mailed or personally delivered to the Developer, Orchard
Meadows, LLC, 5032 Dorsey Hall Drive, Ellicott City, Maryland 21042; and to the
County, the Director of Public Works, George Howard Building, 3430 Court House
Drive, Ellicott City, Maryland 21043. Either party to this Agreement may change its
address by written notice to the other party.

15.9. Exhibits. Each writing or plat referred to in this Agreement as an exhibit is
hereby made a part of this Agreement.

15.10. Laws of Maryland. This Agreement was made and entered into in
Maryland and is to be construed under the Laws of Maryland. As to Developer, this
Agreement is intended to be a contract under seal and a specialty.

15.11. Recordation. This Agreement shall be recorded among the Land
Records and Developer shall pay all taxes and costs related to the recording, if any.
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15.12. Affidavit of Conflict. The Developer shall disclose any conflict of interest
existing with the County or execute the Affidavit attached as Exhibit D.

IN WITNESS WHEREOF, Developer and County have caused their duly
authorized officer, under seal, to execute this Amended and Restated Developer
Agreement and Right of Entry Major Public Water System on the date first above
written.

DEVELOPER:
WITNESS/ATTEST: ELLICOTT MEADOWS, LLC
a Maryland limited liability company

BY: ODC-MEADOWS, LLC
a Maryland limited liability company
Managing Member

BY: (SEAL)
L. Earl Arminger
Managing Member and
Authorized Signatory

STATE OF MARYLAND, COUNTY, TO WIT:

| HEREBY CERTIFY that on this day of : , before
me, the subscriber, a Notary Public of the State of Maryland, in and for County
aforesaid, personally appeared L. Earl Armiger, Managing Member and Authorized
Signatory of ODC-Meadows, LLC, a Maryland limited liability company, Managing
Member of ELLICOTT MEADOWS, LLC, a Maryland limited liability company, (the
“Corporation”), and that he, as such officer being authorized so to do, executed the
within Amended and Restated Developer Agreement and Right of Entry for the
purposes therein contained by signing the name of the Corporation by himself as such
officer and certified that this conveyance is not part of a transaction in which there is a
sale, lease, exchange, or other transfer of all or substantially all of the property and
assets of the Corporation.

AS WITNESS my Hand and Notarial Seal.

Notary Public

My Commission Expires:

[Signatures continue on the following page.]
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ATTEST: HOWARD COUNTY, MARYLAND
BY: (SEAL)

Lonnie R. Robbins Ken Ulman

Chief Administrative Officer County Executive

APPROVED:

James M. Irvin, Director
Department of Public Works

APPROVED FOR SUFFICIENCY OF FUNDS:

Stanley J. Milesky
Director of Finance

APPROVED FOR FORM AND LEGAL SUFFICIENCY
on this day of ,

Margaret Ann Nolan
County Solicitor

STATE OF MARYLAND, COUNTY, TO WIT:

| HEREBY CERTIFY that on this day of

, before me, the subscriber, a Notary Public of the State of Maryland, in and for

County aforesald personally appeared Ken Ulman, County Executive for Howard

County, Maryland, a party to the within Amended and Restated Developer Agreement
and Right of Entry who acknowledged the same to be the act of County.

AS WITNESS my Hand and Notarial Seal.

Notary Public
My Commission Expires:
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THIS IS TO CERTIFY that this Developer Agreement and Right of Entry was
prepared by Howard County, Maryland, a party to the Amended and Restated
Developer Agreement and Right of Entry.

Tina D. Hackett, Chief
Real Estate Services Division

After Recording, Return To:
Howard County, Maryland
Real Estate Services Division
3430 Courthouse Drive
Ellicott City, Maryland 21043
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Orchard Meadows Service Area
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AMENDED AND RESTATED DEVELOPER AGREEMENT AND RIGHT OF ENTRY
MAJOR PUBLIC WATER SYSTEM
HOWARD COUNTY, MARYLAND
Exhibit B

Reimbursement Service Area Map and Lots
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Reimbursement Service Area
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Exhibit B
Orchard Meadows 12" Water Main Reimbursement Area Tax Account Numbers

Tax Map #

Parcel # Lot # Subdivision Tax Account #
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AMENDED AND RESTATED DEVELOPER AGREEMENT AND RIGHT OF ENTRY
MAJOR PUBLIC WATER SYSTEM
HOWARD COUNTY, MARYLAND
Exhibit C
Contractor’'s Monthly Application and Certificate for Payment,
AlIA Document G702

12/6/11 24 TAR/LD11/Orchard Meadows/MWFAgree/OrchardMeadowsMajorWater DA



Major Water Facilities

W/S Agreement No. 14-4711-DMW

APPLICATION AND CERTIFICATION FOR PAYMENT AIA DOCUMENT G702 PAGE ONE OF PAGES
PROJECT: New Office & Warchouse APPLICATION NO: 4 Disiribuation te:

: OWNER
0000 dth Street ARCHITECT
Las Vegas, Nv. 00000 PERIOD TO: . 12/31/99 CONTRACTOR
FROM'CONTRACTOR: VIA ARCHITECT: GENERAL CONTRACTOR
XYZ ELECTRIC Arhitects
000 Las Vegas BLVD. 000 Tropicana Blvd. PROJECT NOS: NV000
Las Vegas, Nv. 00000 Las Vegas, Nv. 00000

CONTRACT FOR: Elcct, Systems ~ VIA GENERAL CONTRACTOR: Burke And Associates

CONTRACTDATE:  08/13/99

‘CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown betow, in conneclion with the Contract.
Conlinuation Sheel, AIA Document (G703, is auached.

1. ORIGINAL CONTRACT SUM $ 120,693.00
2. Net change by Change Orders $  832.16
3. CONTRACT SUM TO DATE (Line | 2 2) $ 121,525.16
4, TOTAL COMPLETED & STORED TO s 33,064.30
DATE  (Column G on G703)
5. RETAINAGE:
a. € % of Completed Work M 5.069.73
(Co D +E on G703)
b. % of Stared Material b 236.70
(Column F on G703)
._,Qw_ Retainage (Lines 5a + 5b or
‘Total in Column | of G703) s 5,306.43
6. TOTAL EARNED LESS RETAINAGE $ 47,751,817
(L.ine 4 Less Line 5 Total)
7. LESS PREVIOUS CERTIFICATES FOR
PAYMENT (Line 6 from prior Certificate) by . 21,970.80
8. CURRENT PAYMENT DUE $ 25,787.07
9. BALANCE TO FINISH, NCLUDING RETAINAGE $ 13,767.29

(Linc 3 less Line 6)

The undersigned Cantraclor certifies that to the best of the Contractor's knowledge,
information and belief the Work covered by this Application for Fayment lias been
completed in accordance with the Cenlract Documents, thal all amounts lave been paid by
the Conlractor for Work for which previous Certificates for Paymenl were isswed and
payments received from the Owner, and thal curent payment shown herein is now due.

CONTRACTOR: XYZELECTRIC

By: Dale: 12314199
President

State of; County ol

Subscribed and swomn to before me this day of

Notary Public:

My Commission cxpires:

ADDITIONS DEDUCTION {Attacli explonation if omount certified differs from the amount epplied. Muitial all figures ort this
Total changes approved Applicaiion and onthe Continuarion Sheet that are changed to conform with the amount ceriified,)
__in previous months by Owner 30.00 ARCHITECT:
Tolnl epproved this Menth } $832.16 By: ) Date:
TOTALS $832.16 $0.00 This Cenrificate is not negoliable. The AMOUNT CERTIFIED is payablc only to the
Contractor named herem, fssuance, payment and acceplance ol payment are withoul
NET CHANGES by Change Order . . $832.16 prejudice Lo any rights of the Owner or Contractor dider this Contract.

AIA DOCUMENT G702 - APPLICATION AND CERTIFICATION FOR PAYMENT - 1992 EDITION - AlA - 1392

Users may obtain valldation of this document by requesting a pteted AlA Do

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W.. WASHINGTON. DC 200065292

D401 - Certification of Document's Authentlcity from the Licensee.
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NTINUATION SHEET

AIA DOCUMENT G703

PAGE OF PAGES

AlA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing APPLICATION NO: 4
niractor's signed cerification is altached. APPLICATION DATE: 12/31/99
il tabulations below, amounts are slated to the nearesl doilar. PERIOD TO: 12/31/99
Usc Column I on Contracts where variable rtainage for linc items inay apply. ARCHITECT'S PROJECT NO:
A B ¢ D | E F G u 1
TIEM DESCRIPTION OF WORK SCHEDULED | . WORK COMPLETED MATERIALS TOTAL % BALANCE RETANAGE
NO. VALUE FROM PREVIOUS | THIS FERIOD PRESENTLY COMPLETED G+C) TOFINISH | (IF VARIABLE
APPLICATION STORED AND STORED €-G) RATE)
(D+L) (NOTTN TODATE
DORE) (DIEHF)
B positoryFee $1,50000 )  $1,500.00 $1,50000 | 100.00%) $150.00
Equipment/Switch Gear {Materinis Onty) $14,471.00 mo.amwoo 1. $9,607.00 | 66.39% wa.mmabc\ | Mg@w@
Light Fixtures (Materials Only) §22,087.00 236200 | sagern| lomml  stomeoe] | satedo
$7,748.00 $312.00 _$3,06200 | 39.52% $4,686.00 $306.20
) $2,082.00 ) ) $2,08200] 3000
$21,110.00 $10,555.00  sp,u000|  100.00% A
$15,395.00 $5,850.10 T T ssesaa0| 3so0w $9,54490 | s585.01
$12,169.00 T o $12,16900 | s0.00
$7,634.00 $7,634.00 $7,63400 | 100.00%) 1 sm340
i $5,090.00 $1,934.20 - $193420 | 33.00% $3,155.80 | §193.42
B _._$2,667.00 - . . $2,667.00 | $0.00 |
o 000 - 874000 3000
Change Ordes # 1 - Add Lig $832.16 - g~ $832.16 .
GRAND TOTALS $121,525.16 $24,412.00 $26,285.30 $2,367.00 $53,064,30 43.67%)| §68,460.86 $5,306.43
Users may obtaln valldation of this document by requesting of the llcense a cefmpleted AIA Document D401 - Certlfication of Document's Authenticity
AlA DOCUMENT G703 - CONTINUATION SHEET FOR G702 - 1992 EDITION - AA - ©1902
THE AMERICAN INSTITUTE GF ARCHITECTS, 1735 NEW YORK AVENUE. N.W, WASHRINGTON, D.C. 200086232 G703-1992
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AMENDED AND RESTATED DEVELOPER AGREEMENT AND RIGHT OF ENTRY
MAJOR PUBLIC WATER SYSTEM
HOWARD COUNTY, MARYLAND
Exhibit D
AFFIDAVIT

PURSUANT TOHOWARD COUNTY CODE SECTIONS 22.300 - 22.304 DISCLOSURE
OF INTEREST BY PERSONS DOING BUSINESS WITH HOWARD COUNTY

REFERENCE: Major Public Water System Developer Agreement
Orchard Meadows, Parcels D1, D2, D3, A Resubdivision of Hoenes Property, Parcel D,
(Contracts, Fee Simple Purchases or Sale of Land)

The undersigned do/does hereby declare that:

1. Neither he/she/they, nor any representative of his/her/their firm has/have
provided, offered to provide, or will subsequently provide to any officer or employee of
Howard County, whether elected or appointed, any benefits, monetary or otherwise, or
material consideration from the profits or emoluments of the above-referenced contract,
job, work or service for the County; and

2. No officer or employee of the County has accepted, received or will receive from
the undersigned, any service or thing of value, directly or indirectly, upon more
favorable terms than those granted to the public generally; and

3. No officer or employee of the County has received or will receive from the
undersigned, directly or indirectly, any part of any fee, commission of compensation
paid or payable by the County in connection with the above-referenced contract, job,
work or service for the County, excepting, however, the receipt of dividends on
corporation stock.

I/'we do solemnly declare and affirm under the penalties of perjury that the contents of
the aforegoing Affidavit are true and correct to the best of my/our knowledge,
information, and belief.

DATE:

SIGNATURE: TITLE:

FIRM: (If Applicable)

ADDRESS:
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